
CITY OF CORONA 
PUBLIC WORKS DEPARTMENT  
=============================================== 

 

 

 

May 9, 2018 

 

 

SUBJECT: Request for Proposal, RFP 18-046CA  

 

Addendum No. 1 

Environmental, Right-of-Way & Engineering Design Services for  

McKinley Street Grade Separation City of Corona Project No. 2012-12 
 

 

This Addendum No. 1 to the subject Request for Proposal (RFP) provides a response to 

questions received and modifies certain RFP requirements.  Please note the proposal due date 

and time remains unchanged. 

 

All provisions of and attachments to this Addendum No. 1 are hereby incorporated by reference 

into the subject RFP.  Proposers shall account for all provisions pursuant to this Addendum No. 1 

in submitting their proposals.  Each consultant shall acknowledge receipt of this Addendum in 

their proposal.  

 

1. Questions and Answers: 

 

Question: Will right of way be bid out separately for this project? Also, how can we be 

added to the vendor list for right of way consultant services?  
 

Answer: Yes. The CITY will contract with a separate third-party consultant as stated 

in the RFP. Right-of-Way Engineering is part of the Design Services.  

 

Bids and RFPs, as available, are posted on the City’s website at 

https://www.coronaca.gov/i-want-to/rfp-posts-list.  Consultants may also 

register as a potential City of Corona vendor on the Purchasing Division’s 

webpage by completing the Vendor Registration Form which can be 

accessed from the following link: 

 
https://www.coronaca.gov/government/departments-divisions/purchasing/vendors.   

 
All information provided to the City is subject to the California Public 

Records Act (Government Code Section 6250 et seq.). 

 

 

Question: Due to the complexity of the project, will the City consider extending the 

proposal deadline for two more weeks? This will give the prospective 

https://www.coronaca.gov/i-want-to/rfp-posts-list
https://www.coronaca.gov/government/departments-divisions/purchasing/vendors


McKinley Street Grade Separation Addendum 1 

RFP 18-046CA 
Page 2 

 

proposers more time to evaluate project alternatives that eventually benefit 

the City. 

 

Answer: Due to the tight Project delivery deadline , the City is not be able to extend 

the proposal due date.  

 

 

Question: Regarding Section V, C of the RFP (Insurance), does “evidence of ability to 

provide insurance in the amounts and with coverages required” need to be 

included within the proposal, or can this evidence be provided at time of 

award? 

 

Answer: The Consultant shall submit within the proposal evidence of ability to 

provide insurance in the amounts and with coverages required pursuant to 

Section VII Form of Agreement, subsection 3.2.10 Insurance et seq. 

 

 

Question: Regarding Section V, B of the RFP (Licensing & Certification 

Requirements), please indicate the types of licenses and/or certification 

copies that are required to be submitted within the proposal. 

 

Answer: Consultant and subs shall include within the proposal (could be appendix) 

all licenses and/or certifications required by law, statute, code or ordinance 

in performing under the scope and specifications of this RFP are currently 

held by Consultant and are valid and in full force and effect. Example would 

be the Professional Engineer licenses for team members, Landscape 

Architect license, Surveyor’s License etc. 

 

 

2. CITY CHANGES 

 

CITY Change No. 1: Section III, “EVALUATION AND AWARD”, A.4, “Staffing and Project 

Organization” (page 4 of 6) shall be amended to add article “d.” as follows: 

 

d. Consultant shall submit with their Proposal a schedule that indicates anticipated milestones, 

major activities, receipt of secured permits and agreements, and deliverables to meet the 

Project deadline. The time of delivery or performance is an essential contract element and 

shall be clearly stated in the Proposal. An Evaluation Committee will review the Proposal to 

ensure that delivery and performance schedules are realistic and meet the requirements of the 

Project. The detailed information furnished by the Consultant shall include reasonable 

allowances for periods of time required for the review and comment of the City’s 

Representative and for submittals to authorities having jurisdiction over the Project. 
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CITY Change No. 2: Section IV, “Project Description & Scope of Work”, C., Project Schedule 

(Critical Path Method Schedule) (page 18 of 23), is deleted in its entirety and replaced with the 

following: 

 

Within two (2) weeks from the Notice to Proceed (NTP), the Consultant shall provide a 

detailed schedule, using project management software Microsoft Project, of anticipated 

services to meet the Scope of Work.  The design schedule shall encompass the period from 

the Notice-To-Proceed (NTP) of design through the completion of advertising for 

construction. Provide a schedule using calendar days with a list of tasks and sub-tasks, 

milestones, major activities and deliverables, including agencies’ review time (assume 4 

weeks for Caltrans review and agency review of each submittal package), submittal and 

issuance of needed permits. Consultant’s proposal shall specifically explain in detail how the 

Consultant will maintain the design schedule. The Consultant shall update the design 

schedule monthly and prepare a narrative that discusses the Consultant’s progress during the 

updating period. The schedule and progress report shall be submitted monthly, one week 

prior to the progress meeting. If the Consultant decides to request an extension of time due to 

delays or changes in work scope, the Consultant must notify the City in writing within five 

(5) calendar days of the delay or change. The City will review the Consultant’s request and, 

if appropriate, extend the time of performance. If the City determines that the Consultant is 

not entitled to a time extension, the Consultant will be obligated to complete the remaining 

work within the current time of performance. 

 

If, in the City’s opinion, the Consultant has failed to perform the design tasks in a timely 

manner, or, if the Consultant’s schedule shows the design effort to be more than 30 days 

behind schedule, the City will request the Consultant to submit a recovery schedule to show 

how the Consultant plans to complete the project within the time of performance. 

Adjustments will be made, as necessary, due to changing circumstances. Plans submitted to 

the City that are incomplete shall be returned to the Consultant unchecked and the Consultant 

will be expected to maintain the Project delivery schedule at no additional cost to the City.  

Consultant shall be familiar with Caltrans’ plan check submittal procedures and timelines and 

shall schedule plan check submittals to maintain the Project schedule. 

 
Anticipated Schedule for delivery of the McKinley Grade Separation shall be as follows: 

Scope of Work & Services Anticipated Completion Date 

Design, Environmental Studies, Right-of-Way 

Engineering and Acquisition, receipt of 

required Permits and Utilities Relocation 

 

March’ 2020 

Advertising for Construction June’ 2020 

Start Construction October’ 2020 

Construction Completion December’ 2022 

Close-out & Final Billing March’ 2023 
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CITY Change No. 3: SECTION VI, “PRICE FORM”, shall be deleted from this Request for 

Proposals and is replaced with the Consultant Information & Addenda Acknowledgment Form. 

The top-ranked consultant(s) will be requested to submit a cost proposal.  After review of the 

cost proposal, the City will begin negotiations with the most qualified consultant.  If agreement 

cannot be reached, negotiations may proceed with the next most qualified Consultant.  The goal 

of negotiations is to agree on a final contract that delivers the services, and products required at a 

fair and reasonable cost to the City. Once negotiations are complete and an award is 

recommended, The City will also request that the Consultant fee proposal be presented in format 

of a quarterly cash flow depicting the anticipated monthly payment schedule for services 

rendered. 

 

 

 

Linda Bazmi 

__________________________________ 
Linda Bazmi 

Senior Engineer  

City of Corona  

Public Works Department  

400 South Vicentia Avenue 

Corona, CA  92882 

951-739-4960 
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EXHIBIT A 
 

SECTION VI.  

CONSULTANT INFORMATION & ADDENDA ACKNOWLEDGMENT FORM 

 

 

REQUEST FOR PROPOSALS: City of Corona Project No. 2012-12, RFP No. 18-046CA  

 

DESCRIPTION OF WORK: Environmental, Right-of-Way & Engineering Design 

CONSULTANT’S NAME/ Services for McKinley Grade Separation 

ADDRESS:  

 

 

 

 

 

 

NAME/TELEPHONE NO. OF 

AUTHORIZED REPRESENTATIVE 

      

 
 

 

Please indicate any elements of the Technical Specifications which cannot be met by your firm.  

              

 

              

 

              

 

              

 

Have you included in your proposal all requested informational items and forms? Yes   /   No     

(circle one). If you answered “No”, please explain:         

 

              

 

              

 

Are you on the list of ineligible bidders or have you been or are you on any federal list of 

debarred or suspended bidders? Yes   /   No.  

 

This offer shall remain firm for 90 days from RFP close date. 
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Terms and conditions as set forth in this RFP apply to this proposal. 

 

In signing this proposal, Consultant warrants that all certifications and documents requested 

herein are attached and properly completed and signed.   

 

From time to time, the City may issue one or more addenda to this RFP. Below, please indicate 

all Addenda to this RFP received by your firm, and the date said Addenda was/were received. 

 

Verification of Addenda Received:  

 

 Addenda No: __________ Received on: _____________________ 

 Addenda No: __________ Received on: _____________________ 

 Addenda No: __________ Received on: _____________________ 

 

 

AUTHORIZED SIGNATURE:          

 

PRINT SIGNER’S NAME AND TITLE:        

 

DATE SIGNED:           

 

             

 

COMPANY NAME & ADDRESS:         

 

             

 

             

 

PHONE:    EMAIL:     

 

CONSULTANT OR SUBCONSULTANT’S DIR REGISTRATION NO(S): 

 

 

            

  Name DIR Registration No. 

 

            

  Name DIR Registration No. 

 

           

 Name DIR Registration No. 


